
ADDENDUM
Project Name: Utility Tunnel Extension     Addendum No.: Two (2) 

Project Designation: SUU University Cedar City, Utah  Date: April 20, 2005 

From: WHW ENGINEERING INC. 
 1354 EAST 3300 SOUTH SUITE 200 
 SALT LAKE CITY, UTAH 84106 

To: VALLEY DESIGN & CONSTRUCTION     KOH MECHANICAL 
 825 EAST 3000 NORTH, SUITE D    1273 WEST 12400 SOUTH 
 LAYTON UTAH 84041      RIVERTON, UTAH 84065 

 GARFF CONSTRUCTION      BARCLAY MECHANICAL 
 2820 WEST 500 SOUTH     595 WEST 100 NORTH 
 SALT LAKE CITY, UTAH 84104     MANTI, UTAH 84642 

 McCLOUGH ENGINEERING & CONSTRUCTION  
 1567 EAST STRATFORD AVENUE 
 SALT LAKE CITY, UTAH 84106 

This Addendum forms a part of the Contract Documents and modifies the original Bidding 
Documents dated March 31, 2005 and Addendum Number 1 dated April 15, 2005, and 
Addendum Number 2 dated April 20, 2005.  Acknowledge receipt of this Addendum in the 
space provided on the Bid Form.  Failure to do so may subject the Bidder to disqualification. 

This Addendum consists of 2 page(s) and the attached drawing(s), 1 Sheet. 

I - CHANGES TO PRIOR ADDENDA:

Item I-1. N/A 

II - CHANGES TO BIDDING REQUIREMENTS:

Item II-1. N/A 

III - CHANGES TO AGREEMENT & OTHER CONTRACT FORMS:

Item III-1. N/A 

 



IV - CHANGES TO CONDITIONS OF THE CONTRACT:

Item IV-1. N/A  

V - CHANGES TO SPECIFICATIONS:

Item V-1. N/A 

VI - CHANGES TO DRAWINGS:

 Item VI-1. Drawing D1/ME503 from Addendum #1 shall be changed as shown on 
the attached drawing D1/ME503. The drawing was changed to change 
the routing of the geotextile fabric and the pit run gravel to 1 ½” diam. and 
minus clean rock. See also the addition of the words “and 18” of gravel to 
top note. See also the new location of the 6” diam. drain pipe. 

END of ADDENDUM

 




